

Propunere Buget " TU ALEGI!"							
Tipul de cheltuieli	Cantitate	Lei/lun	Luni	Total	Sustine	Alte	
			proiect	costuri	DGASP	surse	
1. COSTURI DE GESTIONARE A PROIECTULUI							
A. Cursuri de formare liceeni							
## Consumabile (coli, flipchart, coli de xerox, mape, pixuri etc..)	90		6	540	540		
2 Cursuri formare formatori (interni si externi)	6	400	1	2,400	2,400		
3 Reviste de specialitate / carti	10	30	1	300	300		
4 Promovare proiect							
intalnire de presa (mape pixuri)	1	3,700	1	100	100		
afise	300		1	700	700		
fluturasi	2000		1	700	700		
bannere	5	100	1	500	500		
protocol (apa,etc..)	1	300	1	300	300		
materiale promotionale(tricouri,sepci)	400	50	1	20,000	10,000	10000	
TOTAL COSTURI 1.A				25,540	15,540		
B. Tabara de cartier							
## Consumabile (coli, flipchart, coli de xerox, mape, pixuri etc..)	90		6	540	540		
2 Consumabile activitati (hartie glasata,creta,bloc de d	5	400	1	2,000	2,000		
3 Promovare proiect							
afise	100	4	1	400	400		
diplome	250	1	1	250	250		
5 Asigurare masa+ apa	3	500	1	1,500	1,500		
6 Premii	100	20	1	2,000	2,000		
7 Formarea echipei de voluntari	5	162	1		810		
TOTAL COSTURI 1.B					7,500		
TOTAL COSTURI 1.A+ 1 .B					23,040		

2. COSTURI DE GESTIONARE A FESTIVALULUI							
1 Chirie schela + lumini	1 zi	8,000		8,000		8,000	
## Costuri organizare	1 pers	1,000		1,000		1,000	
3 Chirie scena	1 zi	4,000		4,000		4,000	
4 Curent trifazic		900		900		900	
5 Concursuri - skate		4,000		4000	4000		
- arbitri		1,000		1000	1000		
prezentare		1,000				500	
6 Consumabile (materiale pt atelier de creatie,etc..)	1	4,000	1	4,000	4,000		
7 Protocol (apa)	1	1,000		1,000	1,000		
8 Premii	80	80		6,400	6,400		
9 Sonorizare	1 zi	3,000		3,000	3,000		
TOTAL COSTURI 2.				33,300			
Sustinere DGASPC						19,900	
Sustinere alte surse							13,900
TOTAL GESTIONARE A PROIECTULUI (1+2)				56,340			
TOTAL GESTIONAREA PROIECTULUI DGASPC				42,940			

